
TFC Contract No. 18- 107-000 
Campos Engineering, Inc, 

Assignmenl No. 2 
Projecl No: 16-013-6077 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
CAMPOS ENGINEERING, INC. 

TFC CONTRACT NO. 18-107-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission. located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Campos Engineering. Inc. located at 1331 River Bend 
Drive. Dallas. Texas 75247 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter 
referred to individually as a "Party" or collectively as "Parties"), to be effective on the Effective 
Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing HVAC testing, adjusting and balancing services for 
the Department of Public Safety Gessner project located in Houston. Texas (hereinafter referred 
to as the "Project"), as further depicted in "Exhibit A-2." PSP•s IDIQ Assignment No. 2 Proposal 
dated July 24, 2018, attached hereto and incorporated herein for all purposes and consisting of four 
(4) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than May 31, 2019, unless terminated earlier as provided in Section 3.2 of the 
Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement. any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00. PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of Twelve Thousand Five Hundred Seventy-Five and No/100 Dollars 
($12,575.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through the 
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last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter ref erred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated allachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment No. 2 shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: __________ _ 

John S. Raff 

Interim Executive Director 

Date of execution: 

JJR!r_ G.C. 

l!LJt_ Dir. 

ko.E.D. 

-------

CAMPOS ENGINEERING, INC. 

Tony Casagrande 

President 

Date of execution: 
--------~ 
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EXHIBITA-2 

TFC Contract No. 18-107 ·000 
Campos Engineering, Inc, 

Assignment No. 2 
Project No: 16-013-6077 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED July 24, 2018. 
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TFC Contract No. 18·107-000 Exhibit A-2 

.. CAMPOS 
~DI ENGINEERING, Inc. 

ConsulUng Engineers 

July 24, 2018 

Attn: Jason Nezamabadi 

Re: HVAC Testing, Adjusting, and Balancing Proposal (TAB) 
S18-1349.01 - TFC DPS Gessner 

Assignment No. 2 

TAB Proposal 

Campos Proposal #IED-S18-1349.01 

Mr. Nezamabadi, 

Campos respectfully submits this proposal to provide Testing, Adjusting and Balancing (TAB) 
Services for TFC - DPS Gessner project located in Houston, Texas. 

THE SCOPE OF WORK shall be defined as follows: 

Test, adjust, and balance the new HVAC related equipment associated with the construction 
documents dated 1/5/18, TFC Contract No. 18-107-000 and as described in the basic services, 
clarifications, and exclusions below. 

BASIC SERVICES: Campos shall provide the basic services listed below to generally meet the 
intent of the project's TAB specification. 

1. Campos shall evaluate the contract drawings and specifications relating to testing and 
balancing services for arrangement and adequate provisions of devices for HVAC testing, 
adjusting, and balancing. 

2. Campos shall evaluate the HVAC manufacturer's submittal data, HVAC automatic 
temperature control sequences and the shop drawings for balance-ability and conformity 
to the project specifications. 

3. Campos shall prepare the plans for testing and balancing field procedures by numbering 
each air outlet, air grille, and air terminal unit. Whenever possible, Campos shall use the 
numbering system indicated on the mechanical plans. Plans shall be reduced to 11 n x 17" 
format for insertion in the final test and balance report and for clarification of punch items 
identified in each project status report. 

4. Upon written notification of completed system and equipment start-up, Campos shall test, 
adjust, and balance the heating, ventilating, and air conditioning systems in accordance 
with NEBB Procedural Standards for Testing, Adjusting, and Balancing of Environmental 
Systems. 

5. If the HVAC systems reported as ready are found not to be ready, the deficiency shall be 
documented in the form of a corrective action report (CAR) and reported to the responsible 
contractor and the project manager. 
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7."""'EI CAMPOS 
~ ENGINEERING, Inc. 

Consulting Engineers TAB Proposal 

6. Campos shall report deficiencies in the operation of the HVAC system controls if observed 
during the HVAC testing, adjusting, and balancing. 

7. The responsible contractor shall be given the opportunity to correct the deficiencies listed 
in the CAR and notify Campos in writing when all deficiencies in the CAR are ready for 
recheck. Campos shall retest each piece of equipment listed as corrected one time. If 
the deficient item remains, Campos shall report the deficiency in our final test and balance 
report. 

8. Upon completion of the field testing, adjusting, and balancing, Campos shall submit a 
certified, bound, typewritten report. The final report shall be signed and sealed by the 
NEBB certified professional for approval by the Owner and consulting MEP Engineer. The 
report shall include an executive summary, test report data, instrument calibration report, 
and reduced copies of the mechanical construction drawings of the HVAC layout. 

9. Campos shall provide one (1) opposite season site visit to perform delayed testing due to 
seasonal ambient conditions. Campos shall submit an opposite season visit report 
including an executive summary of equipment tested during the opposite season site visit, 
the associated test data sheets and a current instrument calibration sheet 

EXCLUSIONS and CLARIFICATIONS 

1. All HVAC systems in the scope of work shall be installed per the construction documents 
and made fully functional by others prior to Campos beginning TAB onsite. 

2. Clean filters shall be required for all air moving systems prior to testing and clean strainers 
will be required for all hydronic systems prior to testing. 

3. Campos has no contractual relationship or authority to direct others in regards to 
scheduling and Is totally dependent on the design and construction teams to have the 
work ready for TAB. 

4. Campos scheduled start dates and resulting finish dates are dependent on all other trades 
completing their work as indicated in the project schedule. Once the work is complete, 
Campos shall bear the responsibility of meeting the time allocated for the Test and 
Balance work effort. 

5. Campos shall staff the project as necessary to meet the agreed upon construction work 
dates. However, Campos has no responsibility to meet the project scheduled work dates 
when the contractors exceed their deadlines for installation and start-up. 

6. Testing of domestic water systems, domestic water pumps, sewer piping systems, natural 
gas piping systems, roof drain systems, and modified fire protection I sprinkler systems 
are not included in the scope of work for HVAC testing, adjusting, and balancing. These 
systems are typically not part of the testing and balancing work and are excluded. 
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~EI CAMPOS 
a~ - ENGINEERING, Inc. 

· Consulting Engineers TAB Proposal 

7. Refrigerant pressure and temperature data are excluded as it is not required for NEBB or 
MBC procedural standards for HVAC testing, adjusting, and balancing. Refrigerant 
system capacities will be verified by measuring the temperature splits across condensers 
and evaporators. 

8. Testing and balancing is limited only to the areas indicated on the construction documents 
dated 1/5/18. 

9. Campos is not responsible for replacing motor sheaves, fan sheaves or belts if changes 
are required to the HVAC equipment to achieve the design airflow quantities indicated on 
the provided construction documents. Campos shall provide a recommendation to the 
installing contractor if new motor or fan sheaves are required. 

10. Delays in the TAB work due to others shall be documented in a TAB delay report. TAB 
delay reports shall be submitted weekly attached to the CAR. Campos shall request 
additional fees in the event costs due to TAB delays exceed 5% of the total fee indicated 
below in the fee section of this proposal. 

11. The pricing provided is for work to be performed during the off hours Monday - Friday. If 
there are delays due to other trades that require extended hours, weekend work, or more 
than one 2-man crew to complete the TAB activities within the construction schedule, 
Campos will require a change order to accommodate the additional costs. 

The remainder of this page was intentionally left blank. 
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~°E"'."'."T CAMPOS 
L,.... .,W..1. ENGINEERING, Inc. 

Consulting Englneers 

FEES 

Testing, Adjusting, and Balancing ff AB): 

1. TAB Services 
Total 

ExhlbitA-2 Assignment No. 2 

TAB Proposal 

$ 12.275.00 
$ 12,275.00 

(Twelve Thousand Two Hundred Seventy Five Dollars) 

Reimbursable Expenses 

1. Not to Exceed 
Total 
(Three Hundred Dollars) 

PAYMENT 

$ 
$ 

300.00 
300.00 

Invoices to be submitted monthly based upon an estimated percentage of completion. 

We shall consider the return copy of an executed service agreement as acknowledging your 
acceptance of this proposal, as a firm contract between us, and as our authorization to proceed 
with the work of this project. 

Respectfully submitted, 
CAMPOS ENGINEERING, INC. 

Matt Stevens 
NEBB Certified Technician - TAB 
Preconstruction & Estimating 

Wesley McVey, P.E. 
CBCP, NEBB Certified Professional - TAB 
Principal 
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EXIDBITB-2 

TFC Contract No. 18+107-000 
Campos Engineering, Inc. 

Assignment No. 2 
Project No: 16-0 I 3&6077 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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LIST OF A/E PROJECT MANAGER 
AND 

SUBCONTRACTORS 

TFC Contract No. 18· I 07-000 
Exhibit B-2 

Project No. 16-013-6077 
Assignment No. 2 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Rand)'.'. (John} Barnett 
Camgos Engineering, Inc. 
21211 River Knoll Lane 

Kat:x:, TX 77449 
903-517-9599 (Cell#) 
rbarneu@carnoosen e:ineerine:.com <Email) 

Project Leader 1. Zach Standerfer 
Camgos Engineering, Inc. 
145 Heights Blvd Ant. 218 

Houston, TX 77007 
602-708-0723 (Cell#} 
zslanderfer@camoosenQ'.ineerinQ'..com <Email) 

Technician 2. _Aaron Rojas 
Cam12os Engineering, Inc. 

23189 Parkshire ct. 
New Cane)'.'., TX 77357 

832-758-9009 (Cell #) 
aroias@camoosene:ineerine:.com <Ernai () 

Technician 3. Christian Heckel 
Cam12os Engineering. Inc. 
13101 Briar Forest Drive Agt 5419 

Houston, TX 77077 
602-677-0763 (Cell#) 
checkel@camoosen e:ineerine:.com <Email ) 

4. 

5. 

6. 
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